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SUMMARY OF CHANGES   
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
Detroit/Big Cliff Bridge Crane Site Visit 2/24/04 
 
Attendance: 
Ray Greenheck  USACE     503-808-4616 
David Bardy  USACE-Willamette Valley  541-937-2131x154 
Ken Duncan  USACE-Willamette Valley  541-937-2131x137 
Dave Kloewer  USACE     503-808-4928 
Scott Sinclair  Service Crane    503-572-0013 
Bob Tendro   M Cutter    360-693-2202 
Randy Rosin  M Cutter    360-693-2202 
Dennis Handy  S&S Coatings    503-631-8324 
Jim Garvsion  S&S Coatings    503-631-8324 
John Kelly  Crane Repair Service   253-848-9473 
Larry Taylor  Electrical construction CO.  541-926-4266 
Mike Gibson  Transco     503-256-1955x219 
Andrew Johnson  Global Rigging and Transportation  604-516-8468 
Bill Helem  Triad Mechanical    503-289-9000 
Bob C. Haskins  Dix Corporation    509-838-4455 
Steve Schmieekofer Dix Corporation    509-838-4455 
Gary Watson  USACE 
Kevin Keyser  YMSI     503-543-7151 
John Eastbeug   Transcon Industrial 
 
 
1.  Introductions were provided by Mr. Greenheck. 
 
2.  Dave Bardy and Ken Duncan of USACE gave a quick safety briefing .OSHA standards and training are required 
to be met; there are heights, open pits, exposed conductors, asbestos, lead paint, and high noise levels in the areas 
where work will be done. 
 
3.  The contractor will need to sample and test for lead paint and asbestos; however, the government will provide the 
preliminary test results – see attached. 
 
4.  Space will be provided for a work trailer. 
 
5.  Dave Kloewer gave the overview of the project  
 

--Detroit needs to be done first, and must be done by 30 Sep 04. 
--Contractors shall replace all but the gearboxes. 
--Big Cliff will need the load brake disabled. 
--New cabs shall be provided. 
 

Note: the Specifications given in the solicitation are the ruling document. If something in the site visit notes 
contradicts anything in the solicitation, the solicitation is the correct information.  Only things called for in the 
solicitation will be accepted. 
 
A. Question (Q): Who will do the disposal of lead paint? 

Answer (A):  The contractor just needs to put it in containers and the Government will dispose of it.  See 
section 1355 

 
B. Q: Does the crane need to be operational during the rehabilitation?  A:  No. 
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C. Q: Why the rehabilitation? 

A: These cranes and controls are 50 years old and need to be updated and refurbished before the generator 
rewind can occur. 
 
Note: The rope at Big Cliff jumped the shive and it may be damaged   The downstream aux hoist at Detroit does not 
function properly. 
 
D. Q: Will the generator rewind be going on during this work? 

A: No, the crane rehab must be done first.  The crane will not be used by the USACE during your work. 
 
E. Q: Are there special requirements on the power equipment to be brought in by the contractor? 

A: Propane powered equipment or diesel powered equipment with exhaust scrubbers may be used on the 
powerhouse main floor elevation.  Floor loading requirements will have to be checked and approved prior to using 
any equipment.  The Government will provide 220V power. 
 
Note:  the existing cabs may be cut off of the cranes, but the cranes themselves can’t be dropped down to the floor as 
the floor can’t take that much load. 
 
F. Q: What is the floor load? 
 A:  Detroit: Assembly bay floor at elevation 1230 – all floor slabs and hatches are designed for 1000 psf 
live load. The Contractor shall limit his work to the assembly bay area. 
 A:  Big Cliff:  The floor slabs are all designed for 1000 psf live load in the assembly bay and generator 
floor.  The turbine barrel has steel plates and shall be shall be limited to 100 psf loading. 
 
 
G. Q:  Will we want the whole crane painted?  Note it will be very hard to match the existing old lead based 
paint? 

A: The Contractor shall paint new components and touch up damage to existing painted areas. See Section 
09990. 
 
Note:  the bridge crane needs back stops installed so the hook can’t hit the exposed power rails. 
 
H. Q: the ASME regulations we quote are below the OSHA standards on safety features such as hand rails and 
toe boards, which should be followed? 

A:  Follow the OSHA standards. 
 
I. Q: Can the bus bars be moved up since we are removing them anyway?  This would provide for a safe way 
for workers to tie off and not hit the bus if they should fall 

A: We’ll consider this suggestion 
 
Big Cliff: 
J. Q: The parking breaks are not discussed.  Do we want new ones? 

A: No, they are to be removed 
 
K. Q: Please clarify ventilation issues at Detroit as no electric man lift can go high enough to reach the crane. 

A: See the answer to the question above regarding power equipment. 
 
L. Q:  The SOW calls for 500 Amp covered bus bars.  Industry standard for any bus over 250 amps is 
uncovered.  Are we sure about this? 

A: Yes – the requirement is for 500 Amp covered bus bars on both cranes for uniformity. 
 
M. Q: Can we use Festoon systems? 

A: No. 
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N. Q: Are the power needs quoted correctly?  Using X% over the loaded capacity would be an industry 
standard way of describing the needed power. 

A:  The Contractor shall verify power needs. 
 
O. Q: Do we want all four lights replaced in their current positions? 

A:  Position of some of the lights may need to change with the new cab configuration.  The Contractor shall 
include light placement in submitted layout drawings for electrical. 
 
P. Q:  Do we want the bridge wheels replaced? 

A: No inspect them and we’ll decide if we will need them changed after award. 
 
Note: The cabs are long lead items est. 16 weeks for delivery from date of order. 
 
Q. Q: Specs Section 16050,page 11 Para 2.3.3 calls for .06” stop motion.  This needs to specify if it is for 
plugging at the lowest speed from a full stop. 

A: This paragraph refers to positioning accuracy (plugging) at lowest speed, not stop motion. 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
                The required response date/time has changed from 10-Mar-2004 04:00 PM to 15-Mar-2004 04:00 PM.  
 
Section 3-13, Clause 52.232-19, Availability of Funds for the Next Fiscal Year, is deleted in its entirety. 
 
 
(End of Summary of Changes)  
 


